



Florida Department of Transportation

CHARLIE CRIST
GOVERNOR

Mail Station 2002
1109 South Marion Avenue
Lake City, FL 32025

STEPHANIE C. KOPELOUSOS
SECRETARY

March 28, 2008

To: Proposers who submitted Qualifications

Addendum No: 5, E2L04

Request for Qualification to Develop, Design, Construct, Finance, Maintain, Operate and Toll the First Coast Outer Beltway, through a Concession Agreement (A Public Private Partnership)

To ensure notification of the information in this addendum #5, please email a copy of the signed addendum #5 page to me by close of business on the date of receipt.

CALENDAR OF EVENTS – CHANGE OF PUBLIC MEETINGS** AND PUBLIC NOTICE***

- *** May 2, 2008 *11:00 am Procurement Office publicly opens scores and Project Selection Committee may announce Short-listed Proposers or may request further review of the SOQs and the Short-listed Proposers will be announced at a further properly noticed public meeting
- *** May 2, 2008 5:00 pm Begin 72 hour Posting period for Short-listed Proposers in scoring order
- *** May 7, 2008 5:00 pm End of posting period for Short-listed Proposers
- May 14, 2008 *2:00 pm Mandatory Meeting for RFP Draft release to Short-listed Proposers
- June 4, 2008 *9:00-4:00 Mandatory Meeting w/ Proposers for information discussion in draft RFP
- July 18, 2008 Cut-off for submittal of Draft RFP comments from Short-listed Proposers by email: FCOBprocurement@dot.state.fl.us
- August 6, 2008 *2:00 pm Mandatory Meeting to distribute/discuss final RFP to be released to Short-listed Proposers
- September 24, 2008 *2:00 pm **Deadline for Receipt of RFP Responses**
- October 20-24, 2008 *9:00-4:00 Meetings with Proposers (one on one) for questions and answers to Technical Advisors for clarification of RFP response
- November 19, 2008 *2:00 pm Scoring Committee Meeting for evaluation of the RFPs
- November 25, 2008 *8:30 am **PD to present to Selection (Award) Committee, in scoring order**

November 25, 2008 4:15 pm	Begin of Posting period for Award (begins 72 protest period)
December 2, 2008 5:00 pm	End of Posting period for Award
December, 2008	Meetings with the Awarded Proposer for Preparation of the Concessionaire Agreement (Contract)
January, 2009	Contract to Concessionaire for signing/Signed contract due back; Contract to FDOT Officials for signing for execution. Executed Contract to Concessionaire and FDOT Officials

Proposer Name _____ Date of Receipt of Add
#5: _____

Official Signature of Company Representative

Name of Company
