PROPOSAL TABULATION
District Two
Withdrawal of Project
FOR
E2L04

TITLE of Project: DEVELOP, DESIGN, CONSTRUCT, FINANCE, MAINTAIN,
OPERATE AND TOLL THE FIRST COAST OUTER BELTWAY Through A
Concession Agreement (A Public Private Partnership) FROM INTERSTATE 95
TO INTERSTATE 10 ST. JOHNS, CLAY, AND DUVAL COUNTIES

PROPOSERS THAT SUBMITTED STATEMENTS OF QUALIFICATIONS:
Concession Team:

ACS-Dragados Macquarie Team
Equity Members:

- ACS Infrastructure Development, Inc.

- Macquarie Infrastructure Group

Lead Contractor:

- Dragados USA

Lead Engineering Firm:

- HNTB Corporation

Lead Operation & Maintenance Firm:

- ACS Infrastructure Development, Inc.

Concession Team:

Tri County Connectors
Equity Members:

- Itinere Infrastructure, LLC

Lead Contractor:

A Construction Joint Venture Formed By-

- TCC Constructors-Sacyr SAU

- Somague Engenharia SA

Lead Engineering Firm:

- Parsons Transportation Group, Inc.
Lead Operation & Maintenance Firm:

- Itinere Infrastructure, LLC

Concession Team:

First Coast Development Partners
Equity Members:

- Cintra, Concesiones de

Infraestructuras de Transporte, S.A.

- Skanska Infrastructure Development AB
Lead Contractor:

A Construction Joint Venture Formed By-

- Ferrovial Agroman, S.A.

- Anderson Columbia Co., Inc.

Lead Engineering Firm:

- Lochner MMM Group, LLC formed by

H. W. Lochner, Inc. & MMM Group, Limited
Lead Operation & Maintenance Firm:

An O&M Joint Venture Formed By-

- Cintra, Concesiones de Infraestructuras de
Transporte, S.A.

- Skanska Infrastructure Development AB

Concession Team:
FCOB Development Partners



Equity Members:

- OHL Concesiones, S.L.

- Goldman Sachs Global Infrastructure
Partners I, L.P.

- Global Via Infraestructuras, S.A.

- Meridiam Infrastructure Finance S.a.r.l.
Lead Contractor:

A Construction Joint Venture Formed By-

- OHL, S.A.

- Community Asphalt Corp.

- FCC Construccion, S.A.

Lead Engineering Firm:

- Jacobs Engineering

Lead Operation & Maintenance Firm:
A Partnership Formed By-

- OHL Concesiones, S.L.

- Global Via Infraestructuras, S.A.

Opened by: JANE JONES REDD ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT
Witnessed by Shirley Williams UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY.

PROJECT WITHDRAWN 6-22-09

Failure to file a protest within the time prescribed in s. 120.57(3), Florida Statutes, or failure to post the bond or other
security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under
Chapter 120, F.S.

Offers from the vendors listed herein are the only offers received timely as of the above opening date and time. All
other offers submitted in response to the solicitation, if any, are hereby rejected as late.

Posting Begins__6/22/09 @ 4:15 PM
Posting Ends  6/25/09 @ 5:00 PM
Verified by JEJR




